



**Parkwide Drinking Fountain Replacement RFP  
Project/Contract No. C5068  
Questions & Answers  
April 1, 2019**

- 1. Q:** I see that the anticipated contract start is 5/1/19 with a four month duration. The bid documents show a completion date of 5/31/19; is that still the completion date making the duration 1 month or is the duration really 4 months
- A.** The desired completion date is May 31<sup>st</sup>. We anticipate 1 month of active construction work. The 4 month contract duration is to cover project closeout and contingency in the event that the work must extend beyond the May 31<sup>st</sup> date.