



Hudson River Park Trust  
353 West Street  
Pier 40, 2nd Floor  
New York, NY 10014  
P 212.627.2020  
F 212.627.9224

**Pier 66 Plastic Floating Dock  
and Gangway Installation  
and Maintenance  
Request for Proposal (RFP)  
Project/Contract #M5168  
Questions & Answers  
January 30, 2020**

PLEASE NOTE: **Questions** are presented below in **bold**, with *answers* from the Trust in *italic*.  
Similar questions are answered only once.

---

**1) Can the dock be built off site and delivered to Pier 66 to connect to the two 14" Pile?**

*The dock can be built off-site and delivered to Pier 66 by barge, or it can be constructed on-site from a barge or similar vessel. There are no provisions available to build the dock on-site or deliver to the site via truck, and launch from the pier or upland areas.*

**2) Can the dock be another manufacture than EZ Dock? If so, how long will approval take from HRPT?**

*The dock manufacturer is not specified in the RFP, but the contractors dock proposal must meet the specifications described in the RFP and be subsequently approved by the Trust. We anticipate that the dock approval process will not take more than one week.*

**3) Will all other equipment from HRPT and outside contractors be removed from Pier 66 during the installation process?**

*The dock installation contractor will have access to the site without interference from HRPT or other contractor's equipment.*

**4) Is the final Bid still due on 2/7/2020 by 1500?**

*The Proposal due date has not changed, and remains due on 2/7/2020 by 1530hrs.*